

## Post Tender Addendum No. 2

|        |                                                                  |             |                                                                          |
|--------|------------------------------------------------------------------|-------------|--------------------------------------------------------------------------|
| To:    | JD Strachan<br>36 Northline Road, Unit 3<br>Toronto, ON, M4B 3E2 | Project:    | <b>Our Lady of Perpetual Help<br/>Church</b><br>Renovations and Addition |
| Attn:  | Don Hutchinson                                                   | Project No. | 12062                                                                    |
| email: | don@jdstrachan.com                                               |             |                                                                          |
| Cc:    | David Stulov<br>Father Jim Hannah                                | Date:       | September 29 2016                                                        |
| From:  | John Kapov                                                       | No.         | 2                                                                        |

This addendum forms part of the Contract Documents and modifies the original contract documents. Bidders shall acknowledge receipt of this addendum and provide for the revisions as described in herein, in their Bids.

---

### 1.1 TITLE

1.1.1 Post Tender Addendum No. 2 – Architectural Dwgs. And Specifications

### 1.2 REFERENCE

1.2.1 Architectural drawings – Issued For PTA-02, dated September 28 2016

1.2.2 Specification Sections: 08 44 00 Aluminum Work, 08 56 80 Glazed Railing Systems, 08 80 00 Glazing.

### 1.3 DESCRIPTION

A0.12 Door and Room finish schedule – Door B23 in store room included, Platform lift PL1, 2 & 3 deleted. Room finish for Storage Room B23 added.

A1.01 Basement level plan – Storage Room B23 and door added.

A1.03 Basement level detail plan – Storage Room B23 and door added.

A1.03A Basement level reflected ceiling detail plan – Updated to reflect change from structural glass enclosure to curtainwall enclosure.

A1.04 Ground floor detail plan – Drainage pipe from roof shown. Revised location of partition and door 116.

A1.04A Ground Floor reflected ceiling detail – Updated to reflect change from structural glass enclosure to curtain wall enclosure. Revised lighting layout.

A1.05 Roof Plan – Roof Plan updated to reflect redesign and scuppers shown.

A1.05A Roof detail plan – Roof Plan updated to reflect redesign.

A1.41 Demolition Basement level plan – Note added at Storage B23 to demolish slab and steps.

A3.01 Lift platform details – RWL shown. Note describing platform lift revised to be from Savaria.

A3.11 Building Section – Roof and parapet detailed revised. Note added at basement ceiling.

A3.12 Building Section – Section updated to reflect change from structural glass enclosure to curtain wall enclosure.

A3.13 Building Section – Section updated to reflect change from structural glass enclosure to curtain wall enclosure.

A3.14 Building Section – Roof and parapet detailed revised.

A3.14A Building Section – Roof construction updated to reflect change from structural glass enclosure to curtain wall enclosure.

A3.15 Building Section - Revised to reflect change from structural glass enclosure to curtain wall enclosure.

A3.16 Building Section - Revised to reflect change from structural glass enclosure to curtain wall enclosure.

A5.01 Section Details – Roof, window sill and glass standoff connection details updated.

A5.02 Section Details – Updated plan and section details.

A5.03 Section Details – Cast in step lighting deleted. Updated frost slab section.

A5.04 Section Details - Details added previously not issued.

A5.05 Section Details – Details added previously not issued.

*End of Post Tender Addendum No. 2*